



Submitted To:

Mark Johnson, DVM
Global Wildlife Resources
P.O. Box 10248
Bozeman, MT 59719-0248
(406) 586-4624
CELL: (406) 570-3915

Project:

Strengthen the Search Engine presence & exposure of Global Wildlife Resources' website and "Feral Dog Blog" through social media & interactivity, and add features which allow for monetization.

Page 1 of 9

The following is a proposal of services to be provided by Media Works:

I. Development of the Global Wildlife Resources website and "Feral Dog Blog" Search Engine presence, Social Media exposure, and website interactivity to enhance the potential for monetization:

A. Initial meeting with client to establish ideas & goals. Media Works understands the existing website to have been developed upon the "WordPress" Content Management System, and has 10 MAIN pages ("Home", "Bio", "Prespectives", "Course Schedule", "The Y-Pole", "Videos", "In The Field", "Testimonials", "G.W.R. Products" and "Contact"). The client will be able to create, edit, or move pages and specialized module content as desired once Media Works has completed development of the projects described below.

II. Steps in Search Engine Optimizations, Social Media Optimization, and Website Development:

Media Works has organized the services to be provided into phases & steps, each with an hourly estimate of \$75 / hr. Complete phase prices are on Page 6, and can be adjusted if less steps are desired.

Phase 1 - Updates, Analytics, Social Media & SEO Phrases

1. Ensure existing WordPress installation is up-to-date & ready for development.
2 - 3 Hours
2. Re-install Google Analytics for both GWR & "Feral Dog Blog" sites using the updated 'Asynchronous' script method for more accurate analytics & event tracking so client may review as needed.
30 Min.
3. Consolidate multiple Facebook accounts into a single "Global Wildlife Resources" Business Page account
1 - 2 Hours
4. Establish a Twitter account, and add a simple rendition of WildlifeResources.org's visual theme
1 - 2 Hours
5. Integrate updates of "Feral Dog Blog" into "Global Wildlife Resources" Facebook account, Twitter account, and the WildlifeResources.com sidebar beneath the navigation. (This will display links to the most recent articles from the "Ferral Dog Blog".)
1 Hour
6. Add Social Media buttons to allow for sharing on Facebook, Twitter, Reddit, Google Buzz, via e-mail, etc. on WildlifeResources.org as well as "Feral Dog Blog".
1 - 3 Hours
7. Begin choosing 3-10 "Search Engine Optimization" target phrases. (See Section VII below)
(Performed by Client)

Phase 2 - Newsletter Mailing List Subscriptions & Surveys Integration

1. Choose a mailing list provider (e.g. MailChimp)
(Performed by Client)
2. Choose or design/create a visually-attractive newsletter template
1 - 3 Hours

3. *Integrate a Newsletter Mailing List subscription page into the existing WildlifeResources.org website
(This page would also contain information for unsubscribing from the mailing list.)*
2 - 4 Hours
4. *Integrate a one-time "pop over" promotion offering a free eBook/PDF file, of a decided monetary value & particular benefit, in exchange for subscribing to Newsletter Mailing List.*
1 - 3 Hours
5. *Update Facebook, Twitter and applicable social media venues with newsletter & promo links/information.*
1 Hour
6. *Integrate a Survey module into the WildlifeResources.org WordPress package
(This would allow for answers via multiple-choice radio buttons, multiple-answer checkboxes, and/or text-entry boxes - Results could be collected and analyzed directly within the WordPress backend interface.)*
1 Hour

Phase 3 - Search Engine Optimization

1. *Install & activate the "XML Sitemap" module to ensure Search Engines have a point-of-reference for indexing all important pages & content.*
30 Minutes
2. *Integrate Media Works' "Useful 404 Pages" WordPress module which shows links to related pages/content when a non-existent website URL is entered.*
30 Minutes
3. *Develop a shortcode that will randomly show testimonials (using entries from the current "Testimonials" page, and any new Testimonials to be entered by the client) at the bottom of each page on the website. This contributes to Search Engine Optimization, as well as re-assures & maintains visitor interest.*
1 - 2 Hours
4. *Use the selected "search phrases" from Phase 1 / Step 8 to perform content research on the current top-ranking websites, and create a "Word Guide" usable by the client for writing content that is highly-relevant to Search Engines.*
(Included in cost with any chosen Search Phrases from Section VII)
5. *Review HTML structure of website & content on ensure it is in a "logical format" for Search Engine Optimization efforts.*
1 - 2 Hours
6. *Use "Word Guide" from Step 1 to establish "buzz" (other websites mentioning Global Wildlife Resources) around the Internet on related websites, blogs and forums.*
(Priced with SEO Search Phrases - See Section VII)
7. *Use the selected "search phrases" to establish multiple backlinks (links that point to WildlifeResources.org) on other high-ranking websites which are related in topic to Global Wildlife Resources.*
(Priced with SEO Search Phrases - See Section VII)

Phase 4 - "Feral Dog Blog" and Discussion Forum

1. *Migrate all content (text/photos from articles, comments, categories & tags) from the WordPress.com-hosted "Feral Dog Blog" onto the WildlifeResources.org website.*
1 - 2 Hours
2. *Update stylesheet to support content from the "Feral Dog Blog".*
2 - 3 Hours
3. *Integrate existing Social Media sharing features with "Feral Dog Blog".*
(Included with Migration of "Feral Dog Blog" content if Phase 1/Step 6 is chosen)

4. Activate article-indexing for the "XML Sitemap" module to ensure Search Engines are properly finding & indexing "Feral Dog Blog" articles.
(Included with Migration of "Feral Dog Blog" content if Phase 3 Step 1 is chosen)
5. Use old WordPress.com-hosted "Feral Dog Blog" as a landing page to redirect viewers to the new address at WildlifeResources.org, as well as promote products, services, webinars and Social Media accounts.
1 - 2 Hours
6. Install & activate Discussion Forum module onto WildlifeResources.org website, allowing site visitors to register and be added to the Newsletter Mailing List, as well as discuss topics related to dog capture & handling.
2 - 3 Hours
7. Update website stylesheet to present Discussion Forum sections & threads/topics in a similar format to that seen at <http://etsy.com/forums>
2 - 4 Hours
8. Integrate existing Social Media sharing features with Discussion Forum.
(Included with Discussion Forum activation/installation if Phase 1 Step 6 is chosen)

Phase 5 - Webinars & E-Commerce

1. Install & activate Webinar Registration & Payment module. (Using either PayPal, Google Checkout or Authorize.net, or any combination thereof.) Webinar registration & payment module allows for "private" pages on the WildlifeResources.org website which may only be accessed & viewed by persons who have registered & paid.
5 - 8 Hours
2. Add a corresponding button to the left-hand navigation of the website which links to the Webinars Registration & Payment section of the website.
(Included with Phase 5/Step 1)
3. Integrate an "Upcoming Webinars" widget for use in the left-hand sidebar of the website, and/or anywhere else on the website that the client may find it useful. This widget would show a list of Webinar titles & dates, each linking to a page detailing the Webinar and directions for registering.
1 - 2 Hours
4. Integrate existing Social Media sharing features with Webinar Registration & Payment module.
(Included with Phase 5/Step 1 if Phase 1/Step 6 has been chosen)
5. Install & activate E-Commerce Module to allow for sale of products, both physical (e.g. Y-Pole) and digital (e.g. PDF, MP3 or video files) using PayPal, Google Checkout, Authorize.net, Bluepay, Chronopay, iDeal, PaymentExpress, Protx, Paystation or any combination thereof.
5 - 8 Hours
6. Add product photos, descriptions, options & prices to E-Commerce Module system.

Written descriptions & photos entered by client:	No additional charge
Client-written descriptions & provided photos entered by Media Works:	15 Min. per item
Media Works writes/edits descriptions, takes photos & enters items:	1-2 Hours per item
7. Integrate existing Social Media sharing features with E-Commerce Module system.
(Included with Phase 5/Step 5 if Phase 1/Step 6 has been chosen)

Possible Future Additions

1. Update Global Wildlife Resources' YouTube account with any videos that GWR would consider beneficial to promoting it's products & services, and/or clips from GWR Webinars that would serve as a promotional tool for attracting new Newsletter Mailing List subscribers or Webinar viewers.
(Priced on a Per-Video Basis; Estimated 30 Min. to several hours per Video depending on format/length/etc)

2. Cross-link updates to the Global Wildlife Resources YouTube account with Facebook & Twitter social media accounts, as well as on the WildlifeResources.org website. (Includes "Feral Dog Blog" and E-Commerce Module sections if desired.)

30 Min. - 1 Hour

3. Add Google Analytics "Event Tracking" to particular user activities on the "Feral Dog Blog" and Discussion Forum, as well as anywhere else desired on the website. (e.g. Tracking when a user writes a reply to a "Feral Dog Blog" article or shares it via Social Media, tracking when a user posts a new discussion thread on the Discussion Forum, etc.)

(Priced on a Per-Event Basis; Estimated 30 Min. - 1 Hour per Event)

4. Develop strategically-crafted "Landing Pages" targeted at particular groups of people and/or search phrases to attract attention & traffic and funnel visitors toward registering for a course, a Webinar and/or purchase a product on the website.

(Priced on a Per-Landing-Page Basis; Estimated 2 - 4 Hours per Landing Page)

III. Steps in Website Development & Programming (Pertains to all development phases):

- A. The site is to be quick loading, compatible with all Internet browser programs, accessible to search engines & persons with impairments & disabilities (in accordance with W3C & ADA guidelines), and conducive to promoting interest in Global Wildlife Resources products & services.
- B. Media Works may at times use a "test site" area for development on the WildlifeResources.org web server. The client will be notified when the "test site" area is used - This allows client to observe development, make changes and provide feedback prior to launching a project.

<http://devsite.wildliferesources.org/>

- C. Client provides feedback based on "test site" or installed changes on launched site.
- D. Media Works provides rounds of edits and changes with client input as allowed by budget, and will notify client when it appears the low range of cost may be exceeded. Additional rounds of edits may be authorized by the client as an added cost.
- E. Media Works launches final version of the development projects with client signature sign-off.

IV. Programming Includes (Pertains to all development phases):

- A. Coding the site development projects to have a strong foundation for Search Engine Optimization, which furthers other SEO efforts.
- B. Optimizing all photos, graphics and files for quick page loading.
- C. Ensuring the security of web forms where visitors would provide private/sensitive information.
- D. Content for new pages is to be provided by the client in a digital form, such as typed e-mail(s), Microsoft Word file(s) or Google Docs shared files, or the client may add the new content by accessing the website Content Management System.
- E. New photos & graphics supplied by the client are to be in a digital form, such as JPEG, PNG, EPS, PSD, or PDF. Digital stock photos can also be purchased from Media Works' photo library, or iStockPhoto.com for \$5-\$20 ea. if needed. Photos will be adjusted for color balance, clarity, contrast, shadows/highlights, etc. if necessary.

F. *Easy-to-edit web pages, articles, and any specialized module content therein.*

G. Launch of Development Projects

1. *Upon signature sign-off by client, any development projects from the "test site" area will be launched into production on the actual website.*

H. Client training for adding/modifying website pages & content

1. *Meeting at Media Works office or via a live "screen-cast" to demonstrate to client how to add or modify text, photos, pages and news items. Live "screen-cast" is a live visual demonstration and phone call, where client can see Media Works' screen and ask questions. (Requires a high-speed Internet connection.)*

V. Strategy for Programming & Development (Pertains to all development phases):

A. Content Management System

The website is built upon a lightweight & secure Content Management System that provides Global Wildlife Resources administrative users the ability to add, modify & delete pages, news articles (when applicable), and text/image content therein, as well as grant these privileges to additional users if desired.

B. Internal Keyword Search

A keyword search is built in to the Content Management System and references all pages & articles (when applicable), as well as any text / image / multimedia content therein. To ensure the keyword search is optimally useful for visitors, results are presented in order of most relevant to least relevant, with each result displaying a thumbnail image (if a photo or graphic is available), clickable title (to view the complete page content or event details) and a short excerpt from the page or event text.

C. Accessibility of Website

All page content, issue details and abstracts are accessible to search engines (i.e. Google, Yahoo!, Bing/MSN, Ask.com, etc.) so that they may be easily found by visitors from outside of the website. Users may furthermore subscribe to a news and/or events RSS feed to receive instant updates about newly-added events/articles via their e-mail software / RSS aggregator / personalized news page.

In addition, all site content is coded in a logical manner which makes it accessible to persons with visual impairment (screen readers & magnifiers), and visually presented in a manner that makes it easily distinguishable & navigable by persons with color blindness (Protanope, Deuteranope, Tritanope) and/or cognitive disabilities.

D. Dynamic "Site Caching" System

The "site caching" system works transparently in the background to reduce processing demand on the web server and speed up page loading for visitors. It requires no interaction or adjustment by Global Wildlife Resources. The system is bypassed for administrative users who are modifying/editing the website. This simply means that an administrative user adding/editing content will see their changes immediately without needing to wait. As an example, if an Global Wildlife Resources administrative user edits content on an existing page, the older version of the page will be automatically removed from the "site cache" and the updated version will take its place.



E. Keyword Statistics / Basic Optimization Tools

Provides keyword density information while writing website content, which is helpful for understanding how Search Engines will perceive content and determine it's relevance.

Included Free

VI. Website Services Selection

- | | |
|---|--|
| ☐ Phase 1 Development & Programming | \$480.00 - \$860.00 |
| ☐ Phase 2 Development & Programming | \$450.00 - \$900.00 |
| ☐ Phase 3 Development & Programming | \$225.00 - \$375.00
(Search Phrase optimization not included.) |
| ☐ Phase 4 Development & Programming | \$600.00 - \$1,100.00 |
| ☐ Phase 5 Development & Programming | \$825.00 - \$1,350.00
(Data entry not included.) |

(We have provided a range in price on the above services depending on the extent of design/programming requested, as well as the number of rounds of edits. If a design/programming project takes less time & does not require much tweaking, we will bill for only the time necessary to complete the project. We would not go over without discussing the additional work.)

- ☐ **A Website Hosting Service we recommend** **\$85 / year (\$25 off 1st year)**
A fast, secure & highly reliable hosting service which includes unmetered/unlimited data transfer (bandwidth) & file storage space, e-mail accounts/forwarders, MySQL databases, 24/7 technical support in the United States available by toll-free phone / e-mail / online chat, and automated full-site backups - All entirely powered on certified Renewable Energy Credits, with 99.9% uptime and a 45-day unconditional guarantee.

- ☐ **A Dedicated IP Address & SSL Certificate**
To ensure information transmitted to & from WildlifeResources.com is secure/protected, Media Works recommends the purchase & installation of an SSL Certificate. This requires the Global Wildlife Resources website to have a Dedicated IP address as well. **(Please Note:** An expired SSL Certificate can be renewed, but because the renewed certificate differs from the old one it must be re-installed at \$10 / instance. To avoid a yearly re-install fee, you may purchase an SSL Certificate for a span of years at a time. **e.g.** A 5-year certificate would only incur the re-installation fee once every 5 years.)

Dedicated IP Address (Host fee)	\$24.00 / year
SSL Certificate Installation (Host fee)	\$10.00
SSL Certificate (Certificate Authority fee)	\$17.95 (1 year)
	\$29.90 (2 years)
	\$38.97 (3 years)
	\$47.96 (4 years)
	\$54.95 (5 years)

- ☐ **Search Engine / Social Network Ad Campaigns**
Media Works can formulate a campaign to appear on Facebook, Reddit, Digg, Google, Bing/MSN, and/or Yahoo! alongside search results, social media profiles & web sites.

Your ad is shown based on users' geographic location, words used for searching, or website content they are viewing. Placement & priority of ads is typically based on the demand for advertising within a particular topic, as well as the "bid" price you are willing to pay when the ad is clicked. (A "bid" of \$0.01 - \$0.25 is typically all that is necessary - However, in highly competitive topics & markets, bids may be much higher.)

The "bid" amount is paid only when the ad is clicked on by a unique user - There is no cost to show the ad, or if a unique user clicks the ad multiple times.

Campaign Setup for 1 network with 2 ads

\$150.00

☐ **Click-to-Call Tracking Service (Featuring "Google Voice" Service)**

Place a local number on your website that forwards to your existing landline or cellular phone. Visitors to your website may call the number directly, or click a button to be connected to you without a long-distance fee. Inbound calls are trackable via an online control panel, providing a measurement of the effectiveness of your website. Local numbers include unlimited inbound calling, unlimited outbound calling (via a microphone-equipped computer), voicemail, caller ID, online control panel, text-message notification, and other features.

Call Tracking Setup

\$75.00 (One-time fee)

Local Phone Number

Free

VII. Search Engine Optimization (SEO)

Optimize page content to gain higher placement in search engine results / listings.

Media Works has analyzed a wide variety of phrases currently being used on search engines by people seeking out products & services related to those offered by Global Wildlife Resources. Feedback from the client would be needed to select appropriate words or phrases.

We have determined some of the following phrases to be those Global Wildlife Resources may be interested in having it's site appear in the top search results for:

Search Phrase	Average Monthly Searches	Time / Cost
animal control	450,000	10 Hours / Week
dog behaviorist	49,500	2 Hours / Week
dog control	40,500	2 Hours / Week
dog handler	27,100	1.5 Hours / Week
humane traps	14,800	1 Hour / Week
animal traps	12,100	1 Hour / Week
live traps	9,900	1 Hour / Week
humane trapping	9,900	1 Hour / Week
dog handling	5,400	45 Min. / Week
wildlife courses	5,400	45 Min. / Week
animal handling	3,600	45 Min. / Week
dog trap	2,900	45 Min. / Week
feral cat trapping	2,400	30 Min. / Week
coyote trap	2,400	30 Min. / Week
wildlife training	2,400	30 Min. / Week



animal behavior courses	1,900	30 Min. / Week
cat catching	1,900	30 Min. / Week
feral dog	1,900	30 Min. / Week
handling animals	1,600	30 Min. / Week
catching dogs	1,600	30 Min. / Week
dog handler training	1,300	30 Min. / Week
dog handling courses	1,300	30 Min. / Week
wild dog control	1,300	30 Min. / Week
professional dog handlers	1,300	30 Min. / Week
animal control training	1,000	1 Hour / Month
live catch trap	1,000	1 Hour / Month
animal restraint	1,000	1 Hour / Month
dog handler courses	720	1 Hour / Month
handling dogs	720	1 Hour / Month
humane animal trap	590	1 Hour / Month
wildlife trapping	590	1 Hour / Month
animal rescue courses	480	45 Min. / Month
catch stray dog	450	45 Min. / Month
goat handling	390	45 Min. / Month
canine safety	320	45 Min. / Month
vet safety	320	45 Min. / Month
animal handling courses	260	45 Min. / Month
how to trap a dog	260	45 Min. / Month
wildlife immobilization	260	45 Min. / Month
stray dog control	260	45 Min. / Month
wildlife handling	210	30 Min. / Month
survival animal traps	140	30 Min. / Month
live dog trap	110	30 Min. / Month
animal handling & restraint	110	30 Min. / Month
canine handling	110	30 Min. / Month
animal restraint techniques	73	30 Min. / Month
handling aggressive dogs	46	30 Min. / Month
dog handling techniques	46	30 Min. / Month
humane animal handling	36	30 Min. / Month
wild animal handling	28	30 Min. / Month
feral dog training	22	30 Min. / Month

Media Works would use the above time amounts, billed at \$75 / hour, to establish links & content on other highly-rated websites. These efforts contribute to "Search Engine Optimization" for the above search phrases, causing Search Engines like Google, Yahoo!, Bing and Ask.com to judge your site as being more relevant and placing it higher in results when people enter one or more of the above "Search Phrases".



Media Works strives for a useful, top-quality product that delivers our clients message and achieves their goals. We also pride ourselves on providing quality control and following our projects from beginning consultation through to delivery. Organization and proofing are part of the strong components of our quality control. All are archived for the possibility of future revisions and use on other projects. All design files remain the property of the client. We value & take seriously the privacy of our clients, regarding all information shared with us as strictly confidential & not to be disclosed under any circumstances unless requested by client with a release form. In all cases we will ask for client permission should we desire to use information for promotional purposes on our web site.

Client Signature _____ **Date:** ____ / ____ / 11

Media Works Martha R. Lonner **Date:** 05 / 20 / 11

If this proposal is acceptable, please checkmark the services requested, sign, date and return to Media Works. You will be billed in increments as the job progresses. No project will be delivered unless balance due is paid in full or other arrangements are made.

Modifications to above proposal:

Date	Description	Cost Adjustment	Authorized By
_____	_____	_____	_____
_____	_____	_____	_____
_____	_____	_____	_____

Any changes in a project that require additional work on the part of Media Works require confirmation authorization above and additional compensation to Media Works to be agreed upon by discussion or will be billed to the client at an hourly rate of \$75.00. Any outside costs will be billed accordingly.